



Republic of the Philippines  
Department of Health – Eastern Visayas  
**SCHISTOSOMIASIS HOSPITAL**

Palo, Leyte

Tel No. (053) 832 – 1350 • e-mail: schistosomiasishospital@yahoo.com

Bids and Awards Committee

## SUPPLEMENTAL BID BULLETIN

### ADDENDUM NO. 1

### PROCUREMENT VARIOUS MEDICAL EQUIPMENT [(1) O.R. EQUIPMENT (2) INFECTION CONTROL EQUIPMENT (3) I.C.U. EQUIPMENT (4) N.I.C.U. EQUIPMENT (5) RADIOLOGY EQUIPMENT (6) RESPIRATORY UNIT EQUIPMENT] AT SCHISTOSOMIASIS HOSPITAL PALO, LEYTE


This Addendum No. 1 dated **September 18, 2017** is issued to clarify, modify or amend items in the Bid Documents. This shall form an integral part of the Bid Documents.

ISSUES	CLARIFICATION/AMENDMENTS
A. Section VI: Schedule of Requirements	<ul style="list-style-type: none"><li>Schedule of Requirements or Delivery Schedule for ALL items stated in the PBD of each respective Lots/Grouping shall be changed to <b>60 days</b>. All undelivered items within 60 days will be subject to liquidated damages unless the supplier submits a Letter or Extension before the end of the 60-day delivery period. A maximum of 30 days extension may be granted to the supplier upon the discretion of the HOPE.</li></ul>
B. IB No. 2017-04 (06) Item 6.2 Spirometer Warranty Certificate	<ul style="list-style-type: none"><li>Warranty Certificate for Item 6.2 Spirometer will be changed to one (1) year on services instead of the lifetime services stated on the PBD. One (1) year warranty on parts remains the same.</li></ul>

#### Reminders:

- Submission of bids will be on or before **27 September 2017, Wednesday 9:00 AM**.
- Bidders shall sign all documents that require the signature of the authorized representative, and affix their signature in all pages of the bid.
- Late bids will not be accepted for opening and will be marked with "LATE" with date and time received.

For guidance and information of all concerned.

  
**AGNES J. ALIPOSA, MD, FPAFP**  
Medical Specialist II  
Chairperson, BAC